LOUISIANA OFFICE OF HOMELAND SECURITY AND EMERGENCY PREPAREDNESS

 REQUEST FOR PROPOSAL

FOR 

DEVELOPMENT, CONDUCT AND EVALUATION OF LOUISIANA’S WEAPONS OF MASS DESTRUCTION (WMD) EXERCISES
ADDENDUM #1
13 May, 2004

The Louisiana Office of Homeland Security and Emergency Preparedness announce the following changes to the Request for Proposal for Development, Conduct, and Evaluation of Louisiana’s Weapons of Mass Destruction (WMD) Exercises dated 1 July, 2004.
Reference Section 1.1 Purpose  
AS READS:

“Phase II and III will be continuant upon additional funding only.  If additional funding becomes available, Phase II will consist of one (1) full-scale, and six (6) functional exercises to be completed not later than December 31, 2005”.  
CHANGED TO:

“Phase II will consist of one (1) full-scale, and six (6) functional exercises to be completed not later than November 30, 2005.  If additional funding becomes available, Phase III will consist of nine (9) full-scale graded exercises (one in each of the nine regions) to be completed in the year 2006.”
Reference Section 2.1  Expected Period for Contract

AS READS:

“The period of any contract resulting from this RFP is tentatively scheduled to begin on or about July 1, 2004 and to continue through March 31, 2005.

CHANGED TO:

“The period of any contract resulting from this RFP is tentatively scheduled to begin on or about July 1, 2004 and to continue through November 30, 2005.”

Reference Section 4.5 Certification Statement

AS READS:  
“The Proposer must sign and submit the Certification Statement shown in Attachment IV.”
CHANGED TO:  

“The Proposer must sign and submit the Certification Statement shown in Attachment III.”
Reference Attachment 1  Overview Section 1A
AS READS:

“Phase II and III will be continuant upon additional funding only.  If additional funding becomes available, Phase II will consist of one (1) full-scale, and six (6) functional exercises to be completed not later than December 31, 2005.”

CHANGED TO:

“Phase II will consist of one (1) full-scale, and six (6) functional exercises to be completed not later than November 30, 2005.  If additional funding becomes available, Phase III will consist of nine (9) full-scale graded exercises (one in each of the nine regions) to be completed in the year 2006.”

Reference Attachment III  Certification Statement D(5)

AS READS:

“Proposer understands that if selected as the successful Proposer, he/she will have (#) business days from the date of delivery of final contract in which to complete contract negotiations, if any, and execute the final contract document.

CHANGED TO:

“Proposer understands that if selected as the successful Proposer, he/she will have (10) business days from the date of delivery of final contract in which to complete contract negotiations, if any, and execute the final contract document.
Reference Attachment IV  1.1 Concise Description of Services

AS READS:

“Phase II and III will be continuant upon additional funding only.  If additional funding becomes available, Phase II will consist of one (1) full-scale, and six (6) functional exercises to be completed not later than December 31, 2005.”

CHANGED TO:

“Phase III will be continuant upon additional funding only.  Phase II will consist of one (1) full-scale, and six (6) functional exercises to be completed not later than November 30, 2005.

All other items in this Request for Proposal remain unchanged and firm.

Questions concerning this addendum should be directed to Melvin Smith, Louisiana Office of Homeland Security and Emergency Preparedness, 7667 Independence Boulevard, Baton Rouge, Louisiana 70806.  Phone - 225 925-7324.
